

**SPECIFICATION** of work required to be done in removing buildings levelling ground turfing &c at the new Football field Kingsholm Gloucester, The whole to be done under the direction & to the satisfaction of J P Moore Architect 9 Berkeley St. Gloucester.

Take down all buildings & walls coloured red on plan leaving the wash-house till last to suit convenience of tenant, Grub up & remove all fruit-trees & hedges & the 4 large walnut trees which are to become Contractors property, All the bricks & other building materials to become Contractors property but not tenants fittings inside Stable &c, Take off the turf from parts coloured blue & yellow & relay same when ground is levelled keeping the best soil close up under turf, Leave part coloured green as it is & fill up part coloured blue to level of top of pegs getting the earth from the part coloured yellow but need not remove more from the yellow than enough to make up the part coloured blue, Leave the back part of yellow rather higher than the level of the green the highest part towards the back, Provide & lay good turf on all parts coloured blue & yellow where there is not sufficient of the old turf,

The small shed in field belongs to the Cricketers who will remove it. Consult the convenience of the tenant as to time of removing buildings trees &c.

The finished level in part coloured blue is shown by pegs with **LEVEL** on them marked (x) on plan.

The section shows the amount of filling up on the centre line in blue & the amount of excavation in yellow.

*Joseph Gurney*